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DEFINITION OF TERMS
The following terms and expressions used in the contract document shall have the following meanings:

The Employer:

Project Manager:
Architect:
Structural Engineer:

Quantity Surveyor:

Employer’s representative:

Electrical Engineer

Mechanical Engineer

The Principal,

Friends College Kaimosi,
P.O. Box 150-50309
Kaimosi

To be appointed by the Client.

Vihiga County Architect

Vihiga County Engineer

To be appointed by the Client.

This shall mean the Project Manager.

Vihiga County Engineer

Vihiga county Engineer



SPECIAL NOTES

1. These notes shall form part of the Instructions to Tenderers and Conditions of Contract.

2. The tenderer is required to check the number of pages in this document and should he
find any missing, or in duplicate, or indistinct he should inform the Procurement Officer,
Friends College Kaimosi before the date of submission of the tender.

3. Should the tenderer be in any doubt about the precise meaning of any item or figure, for
any reason whatsoever, he must inform the Procurement Officer, in order that the correct
meaning may be decided before the date of submission of tender.

4. No liability will be admitted nor claim allowed, in respect of errors in the tender due to
mistakes in the specification, which should have been rectified in the manner, described
above.

5. All tenderers must make a declaration that they have not and will not make any payment
to any person which can be perceived as an inducement to enable them to win this tender.

6. Any tenderer whose firm uses the titles “Engineer” and “Engineers” must produce
evidence of registration of at least one of the directors by the Engineering Board of
Kenya to avoid disqualification.

7. The College does not bind itself to award IN WHOLE OR PARTS to the lowest or any
tenderer nor give reasons for the decision made thereof.



SECTION A:

INSTRUCTIONS TO
TENDERERS.



INSTRUCTIONS TO TENDERERS

Note:  The tenderer must comply with the following conditions and instructions and failure to do so may
result in rejection of the tender.

GENERAL

1. Definitions.

€)) “Tenderer” means any person or persons partnership firm or company submitting
a sum or sums in the Bills of Quantities in accordance with the Instructions to
Tenderers, Conditions of Contract Parts | and 11, Specifications, Drawings and
Bills of Quantities for the work contemplated, acting directly or through a legally
appointed representative.

(b) “Approved tenderer” means the tenderer who is approved by the Employer.

(© Any noun or adjective derived from the word “tender” shall be read and construed to mean the
corresponding form of the noun or adjective “bid”. Any conjugation of the verb “tender” shall be
read and construed to mean the corresponding form of the verb “bid.”

(d) “Employer” means The Principal, Friends College Kaimosi..

2. Eligibility and Qualification Requirements.

2.1  This invitation to tender is open to all tenderers who are registered with the

National Construction Authority (NCA) in class NCA 6 and above
2.2 To be eligible for award of Contract, the tenderer shall provide evidence satisfactory to the

Employer of their eligibility under Sub clause 2.1 above and of their capability and adequacy of

resources to effectively carry out the subject Contract. To this end, the tenderer shall be required to

update the following information already submitted during prequalification:-

@ Details of experience and past performance of the tenderer on the works of a similar
nature within the past five years and details of current work on hand and other contractual
commitments.

(b) The qualifications and experience of key personnel proposed for administration and
execution of the contract, both on and off site.
(© Major items of construction plant and equipment proposed for use in carrying out the

Contract. Only reliable plant in good working order and suitable for the work required of
it shall be shown on this schedule. The tenderer will also indicate on this schedule when
each item will be available on the Works. Included also should be a schedule of plant,
equipment and material to be imported for the purpose of the Contract, giving details of
make, type, origin and CIF value as appropriate.

(d) Details of subcontractors to whom it is proposed to sublet any portion of the Contract and
for whom authority from the project manager will be requested for such subletting in
accordance with clause 4 of the Conditions of Contract.

i. Electrical installation works
ii. Mechanical and plumbing works
iii. Standby Generator

The said subcontractors must show proof of registration with NCA in the relevant category/class
(e A draft Program of Works in the form of a bar chart and Schedule of Payment

which shall form part of the Contract if the tender is accepted. Any change in the
Program or Schedule shall be subjected to the approval of the Project Manager.



2.3

()] Details of any current litigation or arbitration proceedings in which the Tenderer is
involved as one of the parties.

Joint Ventures
Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements:-

@ The tender, and in case of a successful tender, the Form of Agreement, shall be signed so
as to be legally binding on all partners.

(b) One of the partners shall be nominated as being in charge; and this

(©) Authorization shall be evidenced by submitting a power of attorney signed by legally
authorized signatories of all the partners.

(d) The partner in charge shall be authorized to incur liabilities and receive instructions for

and on behalf of any and all partners of the joint venture and the entire execution of the
Contract including payment shall be done exclusively with the partner in charge.

(e) All partners of the joint venture shall be liable jointly and severally for the execution of
the Contract in accordance with the Contract terms, and a relevant statement to this effect
shall be included in the authorization mentioned under (b) above as well as in the Form of
Tender and the Form of Agreement (in case of a successful tender).

()] A copy of the agreement entered into by the joint venture partners shall be submitted with
the tender.
) The or firms I n the joint venture shall submit all the mandatory legal documents for both

the companies

Cost of Tendering.

The Tenderer shall bear all costs associated with the preparation and submission of his tender
and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.

Site Visit.

4.1

4.2

4.3

The Tenderer is advised to visit and examine the Site and its surroundings and
obtain for himself on his own responsibility, all information that may be
necessary for preparing the tender and entering into a contract. The costs of
visiting the Site shall be the tenderer’s own responsibility.

The Tenderer and any of his personnel or agents will be granted permission by the
Employer to enter upon premises and lands for the purpose of such inspection, but
only upon the express condition that the Tenderer, his personnel or agents, will
release and indemnify the Employer from and against all liability in respect of,
and will be responsible for personal injury (whether fatal or otherwise), loss of or
damage to property and any other loss, damage, costs and expenses however
caused, which but for the exercise of such permission, would not have arisen.

The Employer shall organize a site visit at a date to be notified. A representative
of the Employer will be available to meet the intending tenderers at the Site.
Tenderers must provide their own transport. The representative will not be
available at any other time for site inspection visits.

Each Tenderer shall complete the Certificate of Tenderer’s Visit to the Site,
whether he in fact visits the Site at the time of the organized site visit or by
himself at some other time.



TENDER DOCUMENTS

Tender Documents

5.1

o
[N

5.3

OS5 3ITATTSQ@RP o0 oW

The Tender documents comprise the documents listed here below and should be
read together with any Addenda issued in accordance with Clause 7 of these
instructions to tenderers.

Form of Invitation for Tenders

Instructions to Tenderers

Form of Tender

Appendix to Form of Tender

Form of Tender Surety

Statement of Foreign Currency Requirements
Form of Performance Security

Form of Agreement

Form of Advance payment Bank Guarantee
Schedules of Supplementary Information
General Conditions of Contract — Part |
Conditions of Particular Application — Part 1
Specifications

Bills of Quantities

Drawings

The tenderer is expected to examine carefully all instructions, conditions, forms, terms,
specifications and drawings in the tender documents. Failure to comply with the requirements for
tender submission will be at the tenderer’s own risk. Pursuant to clause 22 of Instructions to
Tenderers, tenders which are not substantially responsive to the requirements of the tender
documents will be rejected.

All recipients of the documents for the proposed Contract for the purpose of submitting a tender
(whether they submit a tender or not) shall treat the details of the documents as “private and
confidential”.

Clarification of Tender Documents.

6.1

A prospective tenderer requiring any clarification of the tender documents may
notify the Employer in writing or by email at the Employer’s mailing address
indicated in the Invitation to Tender. The Employer will respond in writing to any
request for clarification which he receives earlier than seven (7) days prior to the
deadline for the submission of tenders. Written copies of the Employer’s
response (including the query but without identifying the source of the inquiry)
will be sent to all prospective tenderers who have purchased the tender
documents.

Amendment of Tender Documents.

7.1

7.2

At any time prior to the deadline for submission of tenders the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective tenderer,
modify the tender documents by issuing Addenda.

Any Addendum will be notified in writing or by email to all prospective tenderers who have
purchased the tender documents and will be binding upon them.



10.

7.3

7.4

If during the period of tendering, any circular letters (tender notices) shall be issued to tenderers
by, or on behalf of, the Employer setting forth the interpretation to be placed on a part of the
tender documents or to make any change in them, such circular letters will form part of the tender
documents and it will be assumed that the tenderer has taken account of them in preparing his
tender. The tenderer must promptly acknowledge any circular letters h may receive.

In order to allow prospective tenderers reasonable time in which to take the Addendum into
account in preparing their tenders, the Employer may, at his discretion, extend the deadline for the
submission of tenders.

PREPARATION OF TENDER

Language of Tender.

8.1

The tender and all correspondence and documents relating to the tender
exchanged between the Tenderer and the Employer shall be written in the English
language. Supporting documents and printed literature furnished by the Tenderer
with the tender may be in another language provided they are accompanied by an
appropriate translation of pertinent passages in the above stated language. For the
purpose of interpretation of the tender, the English language shall prevail.

Documents Comprising the Tender.

9.1

The tender to be prepared by the Tenderer shall comprise: the Form of Tender and
Appendix thereto, a Tender Surety, the Priced Bills of Quantities and Schedules,
the information on eligibility and qualification, and any other materials required
to be completed and submitted in accordance with the Instructions to Tenderers
embodied in these tender documents. The Forms, Bills of Quantities and
Schedules provided in the tender documents shall be used without exception
(subject to extensions of the schedules in the same format and to the provisions of
clause 13.2 regarding the alternative forms of Tender Surety].

Tender Prices

10.1

10.2

All the insertions made by the Tenderer shall be made in INK and the tenderer
shall clearly form the figures. The relevant space in the Form of Tender and Bills
of Quantities shall be completed accordingly without interlineations or erasures
except those necessary to correct errors made by the Tenderer in which case the
erasures and interlineations shall be initialled by the person or persons signing the
tender.

A price or rate shall be inserted by the Tenderer for every item in the Bills of
Quantities whether the quantities are stated or not. Items against which no
rate or price is entered by the Tenderer will not be paid for by the Employer
when executed and shall be deemed covered by the rates for other items and
prices in the Bills of Quantities.

-The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive]
value of the work described under the items, including all costs and expenses
which may be necessary and all general risks, liabilities and obligations set forth



11.

10.3

10.4

10.5

or implied in the documents on which the tender is based. All duties and taxes and
other levies payable by the Contractor under the Contract or for any other cause as
of the date 28 days prior to the deadline for the submission of tenders, shall be
included in the rates and prices and the total tender prices submitted by the
Tenderer.

Each price or unit rate inserted in the Bills of Quantities should be a realistic
estimate for completing the activity or activities described under that particular
item and the Tenderer is advised against inserting a price or rate against any item
contrary to this instruction.

Every rate entered in the Bills of Quantities, whether or not such rate be
associated with a quantity, shall form part of the Contract. The Employer shall
have the right to call for any item of work contained in the Bills of Quantities, and
such items of work to be paid for at the rate entered by the Tenderer and it is the
intention of the Employer to take full advantage of unbalanced low rates.

Unless otherwise specified the Tenderer must enter the amounts representing 10%
of the sub-total of the summary of the Bills of Quantities for Contingencies and
Variation of Prices [V.O.P.] payments in the summary sheet and add them to the
sub-total to arrive at the tender amount.

The Tenderer shall furnish with his tender written confirmation from his suppliers
or manufacturers of unit rates for the supply of items listed in the Conditions of
Contract clause 47 where appropriate.

The rates and prices quoted by the Tenderer are subject to adjustment during the
performance of the Contract only in accordance with the provisions of the
Conditions of Contract. The Tenderer shall complete the schedule of basic rates
and shall submit with his tender such other supporting information as required
under clause 47 of the Conditions of Contract Part II.

Currencies of Tender and Payment.

111

11.2

11.3

Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya
Shillings.

Tenderers are required to indicate in the Statement of Foreign Currency
Requirements, which forms part of the tender, the foreign currency required by
them. Such currency should generally be the currency of the country of the
Tenderer’s main office. However, if a substantial portion of the Tenderer’s
expenditure under the Contract is expected to be in countries other than his
country of origin, then he may state a corresponding portion of the contract price
in the currency of those other countries. However, the foreign currency element is
to be limited to two (2) different currencies and a maximum of 30% (thirty
percent) of the Contract Price.

The rate of rates of exchange used for pricing the tender shall be selling rate or
rates of the Central Bank ruling on the date thirty (30) days before the final date
for the submission of tenders.



12.

13.

11.4

Tenderers must enclose with their tenders, a brief justification of the foreign
currency requirements stated in their tenders.

Tender Validity.

121

12.2

The tender shall remain valid and open for acceptance for a period of one hundred
and twenty (120) days from the specified date of tender opening or from the
extended date of tender opening (in accordance with clause 7.4 here above)
whichever is the later.

In exceptional circumstances prior to expiry of the original tender validity period,
the Employer may request the Tenderer for a specified extension of the period of
validity. The request and the responses thereto shall be made in writing or by
cable, email or facsimile. A Tenderer may refuse the request without forfeiting his
Tender Surety. A Tenderer agreeing to the request will not be required nor
permitted to modify his tender, but will be required to extend the validity of his
Tender Surety correspondingly.

Tender Surety.

131

13.2

13.3

13.4

135

The Tenderer shall furnish as part of his tender, a Tender Surety in the amount
stated in the Appendix to Instructions to Tenderers.

The unconditional Tender Surety shall be in Kenya Shillings and be in form of a
certified cheque, a bank draft, an irrevocable letter of credit or a guarantee from a
reputable Bank or insurance company registered by Insurance Regulatory
Authority, located in the Republic of Kenya and approved by the Employer.

The format of the Surety shall be in accordance with the sample form of Tender
Surety included in these tender documents; other formats may be permitted
subject to the prior approval of the Employer. The Tender Surety shall be valid
for twenty eight (28) days beyond the tender validity period.

Any tender not accompanied by an acceptable Tender Surety will be rejected by
the Employer as non-responsive.
The Tender Sureties of unsuccessful tenderers will be returned as promptly as
possible, but not later than twenty eight (28) days after concluding the Contract
execution and after a Performance Security has been furnished by the successful
Tenderer. The Tender Surety of the successful Tenderer will be returned upon the
tenderer executing the Contract and furnishing the required Performance Security.
The Tender Surety may be forfeited:
@ if a Tenderer withdraws his tender during the period of tender validity: or
(b) in the case of a successful Tenderer, if he fails
0] to sign the Agreement, or
(i) to furnish the necessary Performance Security.
(c) if a Tenderer does not accept the correction of his tender price pursuant to
clause 23.



14. No Alternative Offers.

141

14.2

The Tenderer shall submit an offer, which complies fully with the requirements of
the tender documents.

Only one tender may be submitted by each Tenderer either by himself or as
partner in a joint venture.

The Tenderer shall not attach any conditions of his own to his tender. The tender
price must be based on the tender documents. The Tenderer is not required to
present alternative construction options and he shall use without exception, the
Bills of Quantities as provided, with the amendments as notified in tender notices,
if any, for the calculation of his tender price.

-Any Tenderer who fails to comply with this clause will be disqualified.

15. Pre-Tender Meeting

15.1

15.2

The Tenderer’s designated representative is invited to attend a pre-tender meeting,
which if convened, will take place at the venue and time stated in the Invitation to
Tender. The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

The Tenderer is requested as far as possible to submit any questions in writing or

by cable, to reach the Employer not later than seven days before the meeting. It

may not be practicable at the meeting to answer questions received late, but
questions and responses will be transmitted in accordance with the following:

@ Minutes of the meeting, including the text of the questions raised and the
responses given together with any responses prepared after the meeting,
will be transmitted without delay to all purchasers of the tender
documents. Any modification of the tender documents listed in -—Clause 9
which may become necessary as a result of the pre-tender meeting shall be
made by the Employer exclusively through the issue of a tender notice
pursuant to Clause 7 and not through the minutes of the pre-tender
meeting.

(b) Non-attendance at the pre-tender meeting will not be cause for
disqualification of a bidder.

16. Format and Signing of Tenders.

16.1

16.2

The Tenderer shall prepare his tender as outlined in clause 9 above and
mark appropriately one set “ORIGINAL” and the other “COPY”.

The copy of the tender and Bills of Quantities shall be typed or written in
indelible ink and shall be signed by a person or persons duly authorized to sign on
behalf of the Tenderer. Proof of authorization shall be furnished in the form of the
written power of attorney which shall accompany the tender. All pages of the
tender where amendments have been made shall be initialled by the person or
persons signing the tender.
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16.3 The complete tender shall be without alterations, interlineations or erasures,
except as necessary to correct errors made by the Tenderer, in which case such
corrections shall be initialled by the person of persons signing the tender.

11



SUBMISSION OF TENDERS

17. Sealing and Marking of Tenders.

17.1

17.2

17.3

17.4

The Tenderer shall seal the original and copy of the tender in separated envelopes,
duly marking the envelopes as “ORIGINAL” and “COPY”. The envelopes
shall then be sealed in an outer envelope and all document MUST be paginated

The inner and outer envelopes shall be addressed to the Employer at the address
stated in the Appendix to Instructions to Tenderers and bear the name and
identification of the Contract stated in the said Appendix with a warning not to
open before the date and time for opening of tenders stated in the said Appendix.

The inner envelopes shall each indicated the name and address of the Tenderer to
enable the tender to be returned unopened in case it is declared “late”, while the
outer envelope shall bear no mark indicating the identity of the Tenderer.

If the outer envelope is not sealed and marked as instructed above, the Employer
will assume no responsibility for the misplacement or premature opening of the
tender. A tender opened prematurely for this cause will be rejected by the
Employer and returned to the Tenderer.

18 Deadline for Submission of Tenders.

18.1

18.2

18.3

Tenders must be received by the Employer at the address specified in clause 17.2
and on the date and time specified in the Letter of Invitation, subject to the
provisions of clause 7.4, 18.2 and 18.3.

Tenders delivered by hand must be placed in the “tender box™ provided in the
office of the Employer.

Proof of posting will not be accepted as proof of delivery and any tender delivered
after the above stipulated time, from whatever cause arising will not be
considered.

The Employer may, at his discretion, extend the deadline for the submission of
tenders through the issue of an Addendum in accordance with clause 7, in which
case all rights and obligations of the Employer and the tenderers previously
subject to the original deadline shall thereafter be subject to the new deadline as
extended.

Any tender received by the Employer after the prescribed deadline for submission
of tender will be returned unopened to the Tenderer.

19 Modification and Withdrawal of Tenders.

191

The Tenderer may modify or withdraw his tender after tender submission,
provided that written notice of the modification or withdrawal is received by the
Employer prior to prescribed deadline for submission of tenders.

12



19.2

19.3
194

195

The Tenderer’s modification or withdrawal notice shall be prepared, sealed,
marked and dispatched in accordance with the provisions for the submission of
tenders, with the inner and outer envelopes additionally mark “MODIFICATION”
or “WITHDRAWAL” as appropriate.

No tender may be modified subsequent to the deadline for submission of tenders.
No tender may be withdrawn in the interval between the deadline for submission
of tenders and the period of tender validity specified on the tender form.
Withdrawal of a tender during this interval will result in the forfeiture of the
Tender Surety.

Subsequent to the expiration of the period of tender validity prescribed by the
Employer, and the Tenderer having not been notified by the Employer of the
award of the Contract or the Tenderer does not intend to conform with the request
of the Employer to extend the prior of tender validity, the Tenderer may withdraw
his tender without risk of forfeiture of the Tender Surety.

13



TENDER OPENING AND EVALUATION

20 Tender Opening.

20.1

20.2

20.3

20.4

20.5

The Employer will open the tenders in the presence of the tenderers’
representatives who choose to attend at the time and location indicated in the
Letter of Invitation to Tender. The tenderers’ representatives who are present
shall sign a register evidencing their attendance.

Tenders for which an acceptable notice of withdrawal has been submitted,
pursuant to clause 19, will not be opened. The Employer will examine the tenders
to determine whether they are complete, whether the requisite Tender Sureties
have been furnished, whether the documents have been properly signed and
whether the tenders are generally in order.

At the tender opening, the Employer will announce the Tenderer’s names, total
tender price, tender price modifications and tender withdrawals, if any, the
presence of the requisite Tender Surety and such other details as the Employer, at
his discretion, may consider appropriate. No tender shall be rejected at the tender
opening except for late tenders.

The Employer shall prepare minutes of the tender opening including the
information disclosed to those present.

Tenders not opened and read out at tender opening shall not be considered further
for evaluation, irrespective of the circumstances.

21 Process to be Confidential.

21.1

21.2

After the public opening of tenders, information relating to the examination,
clarification, evaluation and comparisons of tenders and recommendations
concerning the award of Contract shall not be disclosed to tenderers or other
persons not officially concerned with such process until the award of Contract is
announced.

Any effort by a Tenderer to influence the Employer in the process of examination,
evaluation and comparison of tenders and decisions concerning award of Contract
may result in the rejection of the Tenderer’s tender.

22 Clarification of Tenders.

22.1

To assist in the examination, evaluation and comparison of tenders, the Employer
may ask tenderers individually for clarification of their tenders, including
breakdown of unit prices. The request for clarification and the response shall be in
writing or by cable, facsimile or email, but no change in the price or substance of
the tender shall be sought, offered or permitted except as required to confirm the
correction of arithmetical errors discovered by the employer during the evaluation
of the tenders in accordance with clause 24.

14



22.2

No Tenderer shall contact the Employer on any matter relating to his tender from
the time of the tender opening to the time the Contract is awarded. If the tenderer
wishes to bring additional information to the notice of the Employer, he shall do
S0 in writing.

23 Determination of Responsiveness.

23.1

23.2

23.3

23.4

Prior to the detailed evaluation of tenders, the Employer will determine whether
each tender is substantially responsive to the requirements of the tender
documents.

For the purpose of this clause, a substantially responsive tender is one which
conforms to all the terms, conditions and specifications of the tender documents
without material deviation or reservation and has a valid bank guarantee. A
material deviation or reservation is one which affects in any substantial way the
scope, quality, completion timing or administration of the Works to be undertaken
by the tenderer under the Contract, or which limits in any substantial way,
inconsistent with the tender documents, the Employer’s rights or the tenderers
obligations under the Contract and the rectification of which would affect unfairly
the competitive position of other tenderers who have presented substantially
responsive tenders.

Each price or unit rate inserted in the Bills of Quantities shall be a realistic
estimate of the cost of completing the works described under the particular item
including allowance for overheads, profits and the like. Should a tender be
seriously unbalanced in relation to the Employer’s estimate of the works to be
performed under any item or groups of items, the tender shall be deemed not
responsive.

A tender determined to be not substantially responsive will be rejected by the
Employer and may not subsequently be made responsive by the Tenderer by
correction of the non-conforming deviation or reservation.

24  Correction of Errors.

Tenders determined to be substantially responsive shall be checked by the
Employer for any arithmetic errors in the computations and summations. Errors
will be corrected by the Employer as follows:

@ Where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will govern.

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will prevail, unless in the opinion of the Employer, there is an
obvious typographical error, in which case adjustment will be made to the
entry containing that error.

(c) The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and, with concurrence of the
Tenderer, shall be considered as binding upon the Tenderer. If the

15



Tenderer does not accept the corrected amount, the tender may be rejected
and the Tender Security may be forfeited in accordance with clause 13.

25 Conversion to Single Currency.

25.1

25.2

For compensation of tenders, the tender price shall first be broken down into the
respective amounts payable in various currencies by using the selling rate or rates
of the Central Bank of Kenya ruling on the date twenty eight (28) days before the
final date for the submission of tenders.

The Employer will convert the amounts in various currencies in which the tender
is payable (excluding provisional sums but including Day works where priced
competitively) to Kenya Shillings at the selling rates stated in clause 25.1.

26 Evaluation and Comparison of Tenders.

26.1

26.2

26.3

26.4

26.5

26.6

The Employer will evaluate only tenders determined to be substantially
responsive to the requirements of the tender documents in accordance with clause
23.

In evaluating tenders, the Employer will determine for each tender the evaluated

tender price by adjusting the tender price as follows:

@ Making any correction for errors pursuant to clause 24.

(b) Excluding Provisional Sums and provision, if any, for Contingencies in
the Bills of Quantities, but including Day works where priced
competitively.

The Employer reserves the right to accept any variation, deviation or alternative

offer. Variations, deviations, alternative offers and other factors which are in

excess of the requirements of the tender documents or otherwise result in the
accrual of unsolicited benefits to the Employer, shall not be taken into account in
tender evaluation.

Price adjustment provisions in the Conditions of Contract applied over the period

of execution of the Contract shall not be taken into account in tender evaluation.

If the lowest evaluated tender is seriously unbalanced or front loaded in relation to

the Employer’s estimate of the items of work to be performed under the Contract,

the Employer may require the Tenderer to produce detailed price analyses for any
or all items of the Bills of Quantities, to demonstrate the relationship between
those prices, proposed construction methods and schedules. After evaluation of
the price analyses, the Employer may require that the amount of the Performance

Security set forth in clause 29 be increased at the expense of the successful

Tenderer to a level sufficient to protect the Employer against financial loss in the

event of subsequent default of the successful Tenderer under the Contract.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the

share capital shall be allowed a 10% preferential bias provided that they do not

sub-contract work valued at more than 50% of the Contract Price excluding

Provisional Sums to a non-indigenous sub-contractor.
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AWARD OF CONTRACT

27 Award.

27.1

27.2

Subject to clause 27.2, the Employer will award the Contract to the Tenderer
whose tender is determined to be substantially responsive to the tender documents
and who has offered the lowest evaluated tender price subject to possessing the
capability and resources to effectively carry out the Contract Works.

The Employer reserves the right to accept or reject any tender, and to annul the
tendering process and reject all tenders, at any time prior to award of Contract,
without thereby incurring any liability to the affected tenderers or any obligation
to inform the affected tenderers of the grounds for the Employer’s action.

28 Notification of Award.

28.1

28.2
28.3

28.4

Prior to the expiration of the period of tender validity prescribed by the Employer,
the Employer will notify the successful Tenderer by cable, telefax or email and
confirmed in writing by registered letter that his tender has been accepted. This
letter (hereinafter and in all Contract documents called “Letter of Acceptance”)
shall name the sum (hereinafter and in all Contract documents called “the
Contract Price”), which the Employer will pay to the Contractor in consideration
of the execution and completion of the Works as prescribed by the Contract.
Notification of award will constitute the formation of the Contract.

Upon the furnishing of a Performance Security by the successful Tenderer, the
unsuccessful tenderers will promptly be notified that their tenders have been
unsuccessful.

Within twenty-eight [28] days of receipt of the form of Contract Agreement from
the Employer, the successful Tenderer shall sign the form and return it to the
Employer together with the required Performance Security.

29 Performance Guarantee.

29.1

29.2

Within twenty eight [28] days of receipt of the notification of award from the
Employer, the successful Tenderer shall furnish the Employer with a Performance
Security in an amount stated in the Appendix to Instructions to Tenderers.

The Performance Security to be provided by the successful Tenderer shall be an
unconditional Bank Guarantee issued at the Tenderer’s option by an established
and a reputable Bank approved by the Employer and located in the Republic of
Kenya and shall be divided into two elements namely, a performance security
payable in foreign currencies (based upon the exchange rates determined in
accordance with clause 35.4 of the Conditions of Contract) and a performance
security payable in Kenya Shillings. The value of the two securities shall be in the
same proportions of foreign and local currencies as requested in the form of
foreign currency requirements.
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29.3  Failure of the successful Tenderer to lodge the required Performance Security
shall constitute a breach of Contract and sufficient grounds for the annulment of
the award and forfeiture of the Tender Security and any other remedy under the
Contract the Employer may award the Contract to the next ranked Tenderer.

30 Advance Payment.

An advance payment, if approved by the Employer, shall be made under the Contract, if
requested by the Contractor, in accordance with clause 33.1 of the Conditions of Contract.
The Advance Payment Guarantee shall be denominated in the proportion and currencies
named in the form of foreign currency requirements. For each currency, a separate guarantee
shall be issued. The guarantee shall be issued by a bank located in the Republic of Kenya, or
a foreign bank through a correspondent bank located in the Republic of Kenya, in either case
subject to the approval of the Employer.
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CONDITIONS OF CONTRACT
Definitions

11

In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated:;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the tender
[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has
been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to
the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to
Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the Employer’s
Representative for the execution of the Contract.

“Employer” includes Central or Local Government administration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the
execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out including
workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.
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“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Sub-contractor” is a person or corporate body who has a Contract with the Contractor to
carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer’s Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to
the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4) Conditions of Contract,

(5) Specifications,

(6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable)

Employer’s Representative’s Decisions.

11

1.2

4.1

4.2

Except where otherwise specifically stated, the Employer’s Representative will
decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

Works, Language and Law of Contract

The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall be
carried out in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Employer’s Representative, and complete them

by the Intended Completion Date.
The ruling language of the Contract shall be English language and the law governing the Contract
shall be the law of the Republic of Kenya.

Safety, Temporary works and Discoveries

5.1

5.2

The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where

required.
The Contractor shall be responsible for the safety of all activities on the Site.
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5.3 Anything of historical or other interest or significant value unexpectedly discovered on the Site
shall be the property of the Employer. The Contractor shall notify the Employer’s Representative
of such discoveries and carry out the Employer’s Representative’s instructions for dealing with
them.

Work Programme and Sub-contracting

6.1  Within seven days after Site possession date, the Contractor shall submit to the
Employer’s Representative for approval a programme showing the general
methods, arrangements, order and timing for all the activities in the Works.

6.2  The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer’s Representative.
However, he shall not assign the Contract without the approval of the Employer in
writing. Sub-contracting shall not alter the Contractor’s obligations.

The site.

7.1  The Employer shall give possession of all parts of the Site to the Contractor.

7.2 The Contractor shall allow the Employer’s Representative and any other person
authorized by the Employer’s Representative, access to the Site and to any place
where work in connection with the Contract is being carried out or is intended to
be carried out.

Instructions.

1.3 The Contractor shall carry out all instructions of the Employer’s Representative
which are in accordance with the Contract.

Extension of Completion Date

1.4  The Employer’s Representative shall extend the Completion Date if an occurrence
arises which makes it impossible for completion to be achieved by the Intended
Completion Date. The Employer’s Representative shall decide whether and by
how much to extend the Completion Date.

15 For the purposes of this Clause, the following occurrences shall be valid for
consideration;

Delay by:-

€)) force majeure, or

(b) reason of any exceptionally adverse weather conditions, or

(© reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the preparation,
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(d)
(e)

(f)
(@)
(h)

(i)
)

(k)

manufacture or transportation of any of the goods or materials required for
the Works, or

reason of the Employer’s Representative’s instructions issued under these
Conditions, or

reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’s
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix to
these Conditions or to any extension of time then fixed under this Clause
was neither unreasonably distant from nor unreasonably close to the date
on which it was necessary for him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the Employer
in executing work not forming part of this Contract, or

reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

reason of opening up for inspection of any Work covered up or of the
testing or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work, materials or
goods were not in accordance with this Contract, or

reason of delay in appointing a replacement Employer’s Representative, or
reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually
obliged to supply or to execute as the case may be, or

delay in receiving possession of or access to the Site.

Management Meetings

1.6

1.7

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review the
plans for the remaining Work. The Employer’s Representative shall record the
business of management meetings and provide copies of the record to those
attending the meeting and the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Employer’s Representative either at the
management meeting or after the management meeting and stated in writing to all
who attend the meeting.

Communication between parties shall be effective only when in writing.
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1.10

Defects.

1.8

1.9

The Employer’s Representative shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. The Employer’s Representative may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Employer’s Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the Contractor.
However, if there is no defect found, the cost of uncovering and making good
shall be treated as a variation and added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and is
defined in the Appendix to Conditions of Contract.

Every time notice of a defect is given, the Contractor shall correct the notified defect within the
length of time specified by the Employer’s Representative’s notice. If the Contractor has not
corrected a defect within the time specified in the Employer’s Representative’s notice, the

Employer’s Representative will assess the cost of having the defect corrected by other parties
and such cost shall be treated as a variation and be deducted from the Contract Price.

Bills of Quantities/Schedule of Rates

111

1.12

The Bills of Quantities/Schedule of Rates shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the Contractor.
The Contractor will be paid for the quantity of the Work done at the rates in the
Bills of Quantities/Schedule of Rates for each item. Items against which no rate is
entered by the Tenderer will not be paid for when executed and shall be deemed
covered by the rates for other items in the Bills of Quantities/Schedule of Rates.
Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates in the
Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

Variations

1.13

The Contractor shall provide the Employer’s Representative with a quotation for
carrying out the variations when requested to do so. The Employer’s
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1.14

1.15

Representative shall assess the quotation and shall obtain the necessary authority
from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates
shall be used to calculate the value of the variation. If the nature of the Work in
the variation does not correspond with items in the Bill of Quantities/Schedule of
Rates, the quotation by the Contractor shall be in the form of new rates for the
relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative may
order the variation and make a change to the Contract Price, which shall be based
on the Employer’s Representative’s own forecast of the effects of the variation on
the Contractor’s costs.

25



Payment Certificates and Final Account

1.16

1.17

1.18

1.19

The Contractor shall be paid after each of the following stages of Work listed here
below (subject to re-measurement by the Employer’s

Representative of the Work done in each stage before payment is made). In case
of lump-sum Contracts, the valuation for each stage shall be based on the
quantities so obtained in the re-measurement and the rates in the Schedule of
Rates.

Q) Advance payment- No advance shall be paid.

(i) First stage (define stage) AS PER PROGRESS

(iii)  Second stage (define stage) AS PER PROGRESS

(iv)  Third stage (define stage) =~ AS PER PROGRESS

(v)  After defects liability period.

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts so
certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Employer’s Representative
shall issue within 21 days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Employer’s Representative shall decide on the amount
payable to the Contractor and issue a Final Payment Certificate. The Employer
shall pay the Contractor the amount so certified within 60 days of the issue of the
Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded, the
Contractor shall be entitled to claim simple interest calculated pro-rata on the
basis of the number of days delayed at the Central Bank of Kenya’s average base
lending rate prevailing on the first day the payment becomes overdue. The
Contractor will be required to notify the Employer within 15 days of receipt of
delayed payments of his intentions to claim interest.
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Insurance.

15.1 The Contractor shall be responsible for and shall take out appropriate cover
against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liquidated Damages.

1.20 The Contractor shall pay liquidated damages to the Employer at the rate of Ksh
20,000 (twenty thousand shillings) per week for each week that the actual
Completion Date is later than the Intended Completion Date except in the case of
any of the occurrences listed under Clause 9.2. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

Completion and Taking Over

1.21 Upon deciding that the Work is complete the Contractor shall request the
Employer’s Representative to issue a Certificate of Completion of the Works,
upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination

1.22 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for
a reconstruction or amalgamation;

(©) a payment certified by the Employer’s Representative is not paid by the
Employer to the Contractor within 30 days after the expiry of the payment
periods stated in Sub-Clauses 14.2 and 14.3 here above.

(d) the Employer’s Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time.
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1.23 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer’s Representative
shall immediately thereafter arrange for a meeting for the purpose of taking record
of the Works executed and materials, goods, equipment and temporary buildings
on Site.

Payment upon Termination

1.24 The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all
materials on Site, plant, equipment and temporary works.

1.25 The Contractor shall, during the execution or after the completion of the Works
under this Clause, remove from the Site as and when required within such
reasonable time as the Employer’s Representative may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials belonging
to him, and in default thereof , the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

1.26  Until after completion of the Works under this Clause, the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts there for the Employer’s Representative shall
certify the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination
exceeds the total amount which would have been payable on due completion in
accordance with this Contract, the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be
less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not:

€)) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract with the
Employer or for showing or forbearing to show favour or disfavour to any
person in relation to this or any other contract with the Employer.
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(b) Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

Settlement of Disputes:
1.27  Any dispute arising out of the Contract which cannot be amicably settled between
the parties shall be referred by either party to the arbitration and final decision of
a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed by the chairman of
the Chartered Institute of Arbitrators, Kenya branch, on the request of the

applying party.

PREAMBLE AND NOTES TO BILLS OF QUANTITIES

1. These Bills of Quantities form part of the Contract Documents and are to be read in
conjunction with the conditions of Contract, Standard and Special Specification and

Drawings.

2. The quantities set forth in the Bills of Quantities are believed to represent the character of
the work to be carried out. There is no guarantee to the Contractor that he will be
required to carry out the quantities of work indicated under any one particular item or
group of items in the Bills of Quantities, though on the Contract as a whole the quantities

are believed to represent the overall value of the work to be carried out.

3. The prices and rates inserted in the Bills of Quantities will be used for valuing the work
executed and the Engineer will measure the whole of the works executed in accordance

with the Contract.

4. The prices and rates inserted in the bills of quantities are to be the full inclusive costs of
the works described under the items, complete in place and in accordance with the
Specification and Drawings including costs and expenses which may be required in and

for the construction of the works described, together with any temporary works and
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10.

installations which may be necessary and all general risks, liabilities and obligations set

forth or implied in the Documents on which the Contract is based.

The brief description of the items given in the Bills of Quantities are purely for the
purpose of identification and in no way modify or supersede the detailed descriptions
given in the Conditions of the Contract, Specifications or Drawings and Special
Specification for the full directions and descriptions of work and materials.

A price or rate is to be inserted, in ink against each item in the Bills of Quantities,
whether quantities are stated or not, and if the Tenderer includes the cost of a particular
item elsewhere in his rates or prices, he shall insert in the word “nil” against both the rate
and extension of that particular item. Should the Tenderer omit to price an item, then it

will be assumed that he has included the cost of the item elsewhere in his rates or prices.

No alteration shall be made to the Bills of Quantities and no extra item shall be inserted.
The Tenderer shall satisfy himself that the Contract Sum arrived at by pricing the
quantities and items given is sufficient compensation for constructing and maintaining
the whole of the works in accordance with the Contract Documents.

For the purpose of payment by Interim Certificate of “Lump Sum” items the Engineer
may assess the portion of the work completed on the “Lump Sum” items and allow for
payment the portion of the “Lump Sum” he deems fair and reasonable. The total of all
portions allowed shall not exceed the “Lump Sum”. All interim payments shall be

subject to the retention stipulated in the Contract Documents.

During construction the unit rate established for an item in one Bill of Quantities may be
used as a basis for establishing a unit rate for similar work in another Bill of Quantities
which contains no unit rate for the said item.

The Contractor will be provided by Employer with all that land occupied by the
Permanent Works including the specified working width for pipe laying and the costs of

compensation and entry upon land will be paid from Provisional Sums.
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11.

12.

13.

14.

It shall be the responsibility of the Contractor to arrange for the removal of, or alteration

to, services where necessitated by the Works. Incurred costs being paid by the Employer.

Quantities for site clearance stripping and spreading shall be based on the horizontal

projection of the area cleared or stripped.

The rates for excavation items shall include inter alia for setting aside spoil for reuse in
the Works or disposing to approved tips, except where otherwise provided for in the Bills

of quantities.

Generally, the excavation items are based on volume for structures and on linear
measurement for certain pipelines. One or more items may cover the works. The rates
shall include as appropriate for:-

a) Breaking through surfaces; handling different classes of material separately:
excavation beyond the net plan area of the foundations for working space and for
battering or timbering etc

b) Timbering

c) Dealing with water

d) Backfilling as specified

e) Disposal of surplus spoil

Measurement of the volume in pipe trench will be measured from ground level to the
invert of the trench. Measurement for other excavations will be to the size which is
required to accommodate the permanent work. A tenderer shall accordingly allow in his
prices for any amount of extra excavation which may be necessary for working space to

complete the work to the satisfaction of the Engineer.

Items are included for “Extra for Rock™ on a volume basis. The rates shall include for
Breaking out and any other additional costs and the items shall apply to work
encountered within measured excavation. Different classifications may be billed
separately. Rock shall be measured as a volume calculated from the thickness

encountered within the plan area of a mass excavation, within the plan dimensions of a
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15.

16.

17.

18.

structure, or within the notional width of a trench. Timbering left in excavations shall

only be measured for payment where it is specified or ordered by the Engineer.

When the site of any particular item of Works has been sufficiently cleared of trees,
undergrowth etc. and before any excavation or filling has been carried out, the Contractor
shall carry out survey

under the supervision of Engineer’s Representative to take, record and agree adequate
ground levels. The data so obtained shall be used as a basis for the computation of
excavation and filling.

The volume of fill will be measured net to the finished levels as shown on the drawings

or as amended by the Engineer.

All reinforcement will be paid for on the basis of its computed weight except for
reinforcement that will be paid for on the basis of the area placed. The unit rates inserted
in the Bills of Quantities shall include for all necessary cutting, bending and fixing, and
all additional bars which may be required as spacer supports and lacings and also for all
soft iron tying wires, fixing clips of approved pattern and manufacture and chairs. The
cost of all temporary works including clips, chairs etc. shall be included in the rates for
the reinforcing steel.

The weight for reinforcing bars shall include for all hooked or bent ends as per the
bending schedule. Rates for fabric reinforcement or other reinforcement shall include for

all laps, cuttings to size, bending and waste.

The rates for concrete shall include for making and testing preliminary test cubes, for
making works test cubes and forwarding them to the Testing Engineer, forming the
concrete to the slopes and falls shown on the drawings and any additional concrete used
in excess of the net requirements. The rates shall also include for forming construction
joints, for protection, for curing, for the rubbing down of exposed surfaces of concrete
after removal of formwork and for floating or brushing of other exposed surfaces where

this is required.
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19.

20.

21.

22.

23.

The rates for precast concrete paving shall include for all cutting, bending, jointing and

laying to falls.

The rates for precast concrete edging and kerbs shall include for formwork, concrete bed

and backing, all cutting, bedding, jointing and laying to falls.

The rates for formwork shall include for fillets and chamfers up to 50mm wide on the
spay, coating to prevent adherence of concrete and the provision of temporary openings
to facilitate inspection and cleaning. Rates shall also be inclusive of all necessary box
outs and cut outs for holes up to 1 square metre.

The rates for forming rebates in concrete walls etc shall include for forming pockets for
the fish tail fixing cleats where required. Deductions from formwork quantities will be

made for openings more than 1 square metre in area.
Formwork for upper surfaces inclined at 15 degrees or less to the horizontal is not
measured and the cost of any such formwork used will be deemed to be included in the

relevant concrete item rate.

Wrought formwork where specified will be measured to 150mm below final ground

level.
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Abbreviations

E.O Extra Over
Avg Average
Max Maximum
Min Minimum
n.e. Not Exceeding
mm Millimetres
Im Linear Metres
sm Square Metres
cm Cubic Metres
Ha Hectares
No Number
Drg. Drawing
Kg Kilogramme
H.T. High Tensile
M.S. Mild Steel
B.L Bitumen Lined
C.L Cast Iron
D.l. Ductile Iron
UPVC | Un-plasticised Polyvinyl Chloride
G.l Galvanized Iron
G.M.S. Galvanized Mild Steel
P.E.H. Palothene
Hr. Hour

31. The rates for metal work shall include for bolts, nuts, washers and rawl bolts, fixing as
Specified or in accordance with the manufactures instructions and rectifying as specified

any parts of the painted, coated or galvanized surface that may be damaged either before
or after erection.
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32.

33.

The rate for fixing penstocks and flap valves etc. shall include for bedding and grouting,
testing for water tightness, greasing all working parts and leaving in good working order:
where the item includes supply, the rates shall also include for supplying drawings for

approval before manufacture is commenced.

Sewers, Drains and Pipelines

The rates for pipes, pipe work specials shall include for supply of all materials, setting of
concrete blocks and hardwood wedges where specified, provide any temporary support
that may be necessary, preparing ends of pipes for jointing and all labour in jointing,
protection to detachable joints, cleaning pipelines and rectifying as specified any damage
to surface coating. The rates shall also include for all cutting of pipes consequent upon
structures, specials and fittings being construction in the designated positions.

The rates for concrete surround, bed and haunching to pipes, concrete in anchor blocks to
pipes, and to gulley pots shall include for all formwork required and for any additional
concrete the Contractor may place for his own convenience or by reason of the method or

carrying out the work.
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Prime Cost Items

34. Attendance on nominated Sub-Contractors shall include for all or any of the following as

appropriate; labour, materials and plant required for taking delivery, carting, storing,

hoisting and builders work entailed in fixing, erecting and installing as specified or in

accordance with the manufactures instructions and all overheads and profits.

35.

When, in the opinion of the Engineer, it is reasonable to expect the Contractor to price

the attendance item it will be so included in the Bills of Quantities in all other cases it

will form the subject of a Provisional Sum to be expended on a Day works basis.

36.

Profit shall include for establishment charges, profit and any other costs not included in

the attendance item.

The rates for the supply for any mechanical and electrical equipment shall include for

witnessed works as directed by the Engineer.

a)

b)

Provide —shall mean all costs to cover purchase of materials in good condition, services
for transaction with supplier, supervision, and transport to site or works all charges for
rental, consumptions, overheads and profits throughout the Contract. It shall also

include for all maintenance, insurance, handling and storage whenever applicable.

Excavate for- shall mean handling of any material from its incumbent position intended
for specified work shown in the drawings or directed by the Engineer and backfilling
and compacting part of material after laying of pipes, and cart away remaining to tips to
be provided by the Contractor. The cost for this work shall include all survey,
supervision, labour, tools machinery, protection of work, pumping, insurances and

overheads and profits.

‘Laying - shall cover all work necessary for placing an object or materials to true line

and level and level specified in a drawing or as directed by the Engineer.
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d) “Jointing’- shall mean process of fixing specified material, pipes, fittings and specials
together using appropriate tools, materials, labour and machinery. It should cover for
all work necessary to provide matching of opposite parts in size, shape, and position

indicated and clamps, settings and holders to hold firmly.

e) ‘Testing’-shall mean provision of all materials, apparatus, labour, machinery, charges
for the media or chemical to be used and their transport, repair of object to be tested if
required, re-testing, excavation of any part for visual inspection, erection of any type all

until the object has been certified as having passed the required test satisfactorily.

f) ‘Install’-shall include for all work requirements stipulated for “laying and jointing”

38. Government Taxes
Tenderers to include in their rates for 16% V.A.T., all duties and other statutory taxes as

no claim on the same shall be allowed.
a) Tenderers should note that the Employer will deduct 3% of the contract being
withholding tax and will be remitted directly to the commissioner of Income Tax.

39. Pricing of Preliminaries Items.

Prices will be inserted against item of preliminaries in the contractor’s Bills of Quantities
and specification. Where the contractor fails to insert his price in any item he shall be
deemed to have made adequate provision for this on various items in the Bills of Quantities.
The preliminaries form part of this contract and together with other Bills of Quantities
covers for the costs involved in complying with all the requirements for the proper execution
of the whole of the works in the contract.

40. Statement of Compliance

a) I confirm compliance of all clauses of the General Conditions, General
Specifications and Particular Specifications in this tender.

b) I confirm | have not made and will not make any payment to any person, which
can be perceived as an inducement to win this tender.

Signed:.... oo for and on behalf of the Tenderer

Official Rubber Stamp: ......ooouiiiii e
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BILLS OF QUANTITIES

FOR

THE PROPOSED CONSTRUCTION OF
A TWO STOREY HOSTEL

AT
FRIENDS COLLEGE KAIMOSI

VIHIGA COUNTY

CLIENT
FRIENDS COLLEGE KAIMOSI
P.O BOX 150-50309,
TIRIKI, KENYA.
TEL. 0735818311,
FAX 0735818311

September. 2019
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PROJECT TITLE:

THE PROPOSED CONSTRUCTION OF
A TWO STOREY HOSTEL AT

FRIENDS COLLEGE KAIMOSI

Forwarded herewith please find Bills of Quantities in respect of
the above-mentioned project as per breakdown shown below: -

i. PHASEIl e
ii. PHASEIl e
iii. PHASE Il e
iv. PROVISIONAL SUM

CONTRACT SUM e

Amount in word:
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PROJECT TITLE:

THE PROPOSED CONSTRUCTION OF

A TWO STOREY HOSTEL AT
FRIENDS COLLEGE KAIMOSI

ITEM | DESCRIPTION PAGE
1. CONTENTS C/1

2. PARTICULAR PRELIMINARIES PP/1

3. ABBREVIATIONS ABB/1
4. PRELIMINARIES P/1

S. BULDER WORKS GS/1

6 PROVISIONAL SUM PS/NC/1

GRAND SUMMARY

SP/1

C/1
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PARTICULAR PRELIMINARIES
LOCATION OF SITE

The site of the proposed works is in Vihiga County. The contractor is advised
to visit the site to familiarize him/her with the nature of the works and
conditions prevailing there is no claim for want of knowledge on the same shall
be allowed thereafter.

DESCRIPTION OF WORKS

The construction of the above building shall be of natural quarry stones. The
inside shall be plastered and painted accordingly with wall tiles on toilets and
above basins.

The ceiling shall be made of chipboards. The floor shall be mainly of cement,
sand screed and ceramic tiles shall be deemed fit for the particular area.

Roof shall be pre-painted corrugated sheets.
The works also include normal provision of services i.e. electrical,

plumbing works etc.

Note that the cost of the building may vary during actual construction
depending on other factors that may prevail i.e. omissions, additions to the
design, change of type of material on finishes.

PP/1
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ABBREVIATIONS

Throughout these bills, units of measurement and terms are abbreviated and
shall be interpreted as follows: -

CM Shall mean  Cubic metre

SM o Square metre

LM o Linear metre

MM o Milimetre

KG o Kilogram

No o Number

PRS o Pairs

MS o Measured separately
Ditto o Whole of the description
except as qualified in the description in which it
occurs.

ABB/1

42



BILL NO.1

PRELIMINARIES




ITEM

DESCRIPTION

AMOUNT (Kshs)

PRELIMINARIES

The contractor shall provide and maintain
temporary sheds for the storage of materials,
tools, and tackle and the use of all persons
employed on the Site.

The contractor shall provide and maintain
temporary fence to secure the site.

Provide, maintain and keep in a clean condition
adequate temporary sanitary accommodation and
facilities in accordance with local regulations for all
persons employed on the Works.

Allow for provision of water for the works
including drinking water, and paying all charges and
other expenses in connection with the supply from
water mains or any other alternative method of water
supply, storage and distribution. It is the sole
responsibility of the contractor to ensure steady,
uninterrupted adequate supply of water required for
main contract and nominated sub contract work.

Security

PRELIMINARIES CARRIED TO SUMMARY

P/1
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BILL NO.2

BUILDERS WORK




PHASE ONE
FOUNDATION

TO

FIRST FLOOR
LEVEL




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 1

SUBSTRUCTURES(AIl provisional)
Excavation and earth works

Site clearance

Clear site off grass, shrubs,& vegetation and
dispose off as directed

Excavation

Excavate over site average 300MM deep to
remove vegetable soil, wheel and deposit
100M away and later spread and level on
site as directed

Excavate trenches for strip foundation not
less than 1.5M starting from reduced levels.
Trim the excavation to receive blinding.

Ditto column bases (49 nos)

Extra over for excation in hard rock
Filling and carting away

Return fill & ram selected excavated
materials around the foundation duct

Load and cart away extra excavated material
from site

Allow for planking and strutting

Allow for keeping excavation free from
water

Filling and blinding

250mm thick hardcore rolled and compacted
in 150mm layers

50MM thick quarry dust or murram blinding
on hardcore layer rolled and consolidated

ITEM

CM

CM

CM

ITEM

CM

CM

ITEM

ITEM

CM

SM

165

392

170

451

115

130

510

Total carried to collection for
substructures

GF/VC/1
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SUBSTRUCTURES CONTINUED
Anti - termite treatment to fillings and
tops of foundations: as " Gladiator TC" or
equal and approved insecticide treatment:
applied in accordance with the
manufacturer's printed instructions.

THERMAL AND MOISTURE
PROTECTION

Damp Proof Membrane

Horizontal damp proof membrane :1000-
gauge polythene membrane: laid on
compacted fillings (measured separately) in
ground floor beds. ( The rate shall include
for laps & wastage).

Mass concrete class 15/20

50mm thick blinding: under foundations
VRC class 20/20mm mix (1:2:4) in:
Strip foundation

Column bases

400X250MM tie beam

150MM thick ground floor
Sawn formwork to:
Sides of column bases

Sides of the tie beam

Edges of floor bed 75-150 high
Reinforcement
Fabric Mesh Reinforcement

Fabric Mesh to B.S Standards ref: A142
weighing 2.22KG per square in floor slabs
(measured nett-no allowance for minimum
230mm laps) including binding wire and
support as required.

SM

SM

CM

CM
CM

CM

CM

SM

SM

LM

SM

510

510

15

80
33

25

78

200

300

150

510

Total carried to collection for
substructures

GF/VVC/2
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ITEM

NO DESCRIPTION UNIT QTY RATE AMOUNT
SUBSTRUCTURES CONTINUED
Steel reinforcement as described
including cutting to length, bending and
fixing including all necessary tying wires
and spacing blocks (All provisional) High
steel tensile bars to BS. 4461
A Ditto 16mm (D16) bars KG 985
B Ditto 12mm (D12)bars KG 3528
C Ditto 10mm (D10)bars KG 52
D Ditto 8mm (D8)bars KG 400
SEPTIC TANK
E Ditto 12mm (D12)bars KG 418
F Ditto 10mm (D10)bars KG 304
Plinths
G 12MM thick mortar cement and sand (1:4) SM 84
rendered to plinths
H Prepare and apply three coats of bituminous: | g\, 84

Ditto.

Total carried to collection
COLLECTION
Brought forward from GF/1

Brought forward from GF/2

Brought forward from above

TOTAL CARRIED TO SUMMARY

GF/VVC/3
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ITEM | DESCRIPTION UNIT | QTY RAT | AMOUN
E T

ELEMENT NO 2

REINFORCED CONCRETE

SUPERSTRUCTURE

Vibrated reinforced concrete class 20/20

(mix 1:2:4)
A Beams CM 30
B Columns CM 24
C 150mm waist stair case CM 6
D 150mm suspended slab CM 86
E 150mm landing CM 8
D 175mm septic tank slab CM 16

Sawn formwork to:-
F Sides and soffit of beams SM 500
G Soffit of suspended slab and septic slab SM 520
H Soffit of landing SM 6
I Sloping soffit of staircase SM 6
J Edges of suspended slab 75-150mm high LM 120
L Props PCS 2300

Total carried to collection for Reinforced

concrete

GF/VC/4
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ITEM [DESCRIPTION UNIT [QTY [ RATE | AMOUNT

Steel reinforcement as described
including cutting to length, bending and
fixing including all necessary tying wires
and spacing blocks (All provisional) High
steel tensile bars to BS. 4461

A 16mm (D16 bars KG 3635

B 12mm (D12) bars KG 4252

C 1mm (D10) bars KG 4550

D 8mm (D8) bars KG 2350

Total carried to collection
COLLECTION
Brought forward from GF/4

Brought forward from above

TOTAL CARRIED TO SUMMARY

GF/VC/5
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 3
WALLING
Hessian based bituminous felt or any

other equal and approved dump proof
course:-

Horizontal 200mm wide

Superstructure smooth chisel dressed
natural stone wall bedded and joined in
sand cement mortar mix 1:4

200mm thick for upper walling

Superstructure natural bricks bedded
and joined in sand cement mortar mix 1:4

150mm thick bricks for upper walling

Substructure undressed natural stone
wall bedded and joined in sand cement
mortar mix 1:4

200mm for foundation walling and septic

Manholes 600x900mm 7no.

High mild steel 600x900mm manhole
covers

SM

SM

SM

SM

SM

NO.

200

320

470

550

24

TOTAL CARRIED TO SUMMARY

52




GF/VC/6

ITEM |DESCRIPTION UNIT QTY | RATE | AMOUNT
ELEMENT NO 04
ROOFING WORK
(All provisional)
Roof construction covering all roof
construction timber to be second grade
sawn celcured treated cypress timber.
A 150 x 50mm wall plate LM 378
B 100 x 50mm Rafters LM 650
C 100 x 50mm tie beam LM 400
D 100 x 50mm tie & struts LM 720
E 75X50mm ceiling joist LM 1258
F 75 x 50mm Purlins LM 630
G 200 x 25mm verge/fascia LM 185
Roof covering
28 gauge Pre-painted half round roofing
H sheets SM 623
| 2.0m, 28 gauge half round matching ridge NO 175
cap
J 12mm gypsum board ceiling SM 520
K Brandaries 50x50mm LM 1426

TOTAL CARRIED TO COLLECTION

SF/VC/4

53




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 5
DOORS

Fabricate deliver and fix the following
purpose steel casement doors (to architect

detail, to BS. 990) from approved
Manufacturer, primed with red oxide
primer before delivery to site complete

with hinges.

Steel door 2400x2100mm to external
entrances

Flush Doors

45mm thick semi solid core flush door faced
both sides with 6mm interior quality
plywood ready for painting and hardwood
lipped all round size 900x2400mm

Ditto 1500X2400 semi solid core flush
doors

Ditto semi solid flush doors

100X50mm frame with two labor plugged

45X38mm architrave and exit doors

25mm diameter quadrant

NO.

NO.

NO

NO

LM

LM

LM

12

11

120

120

120

Total carried to collection for Doors

GF/MC/7

54




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Ironmongery
supply and fix the following ironmongery

with screws to fit

Three lever mortice lock with polished
brass lever furniture doors

Two lever mortice lock with polished brass
lever furniture

Deadlock to all steel entrance and exit
doors.

100mm pair brass butt hinges.

painting and decoration

knotting prime, prepare and apply three
coats gloss oil paint.

General surfaces of timber

Surfaces of 100-200mm girth

prepare and apply three coats gloss
paint.

General surfaces of metal

Total carried to collection
COLLECTION
Brought forward from GF/7

Brought forward from above

NO.

NO.

NO.

Prs

SM

LM

SM

12

48

184

145

164

TOTAL CARRIED TO SUMMARY

GF/VC/8

55




ITEM

DESCRIPTION

UNIT

QTY

RATEAMOUNT

ELEMENT NO 6
WINDOWS

Supply and fix the following ex-shop
purpose made welded steel casement
windows comprising of standard section
or approved type of coupling, mullions
and or transoms mild gauge permanent
vents complete with approved brass
fastened and stays to be supplied twice
primed with red oxide primer

Window size 1500 high X 2000mm wide W1

Window size 6800high X 2000mm wide W2

Window size 1200 high X 700mm wide W3

NO.

NO.

NO

13

12

Total carried to collection for Windows

GF/VC/9

56




ITEM |DESCRIPTION UNIT | QTY | RATE AMOUNT
A Over 300mm girth LM 36
B 50mmx50mm bearer plugged LM 36
C 225X100X25mm pelmet box ends NO. 25
D Aluminum curtain rails LM 30

4mm thick one-way glass and glazing

fixed with silicon and putty.
E Panes 0.1-0.5 square meters SM 36

prepare and apply three coats gloss oil

paint to surface of metals
F General surfaces internal and external SM 180
G Ditto burglar proofing grills SM 120
H Surfaces 100-200mm girth LM 28
I Precast window sills LM 54

Total carried to collection
COLLECTION
Brought forward from GF/9

Brought forward from above

TOTAL CARRIED TO SUMMARY

GFIV
C/10

57




ITEM | DESCRIPTION UNIT [ QTY | RATE AMOUNT
ELEMENT NO 7
EXTERNAL FINISHES
40mm thick ganged lime (1:2:9) plaster
to:-
A Beams SM 95
B Walling SM 320
Prepare and apply 3 coats of first grade
silky vinyl emulsion paint to:-
C Plastered surface of beams SM 95
D Ditto walling SM 320

TOTAL CARRIED TO SUMMARY

GF/MC/11

58




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 8
INTERNAL FINISHES
Floors

Cement and sand(1:4) natural screeding
smooth troweled

40mm thick to receive paving

Colored Polished Porcelain floor tiles and
fittings

Supply and fix 600x600x10mm granite tiles
to floors

Supply and fix 600x600x10mm non slip
tiles to kitchen and washrooms floors

Ditto skirting fixed with approved adhesive
- 100 x 15 mm

Joining to external walls

Concrete soffits

12mm thick cement and sand (1:3) plaster to
concrete soffits

Prepare and apply 3 coats of first grade
plastic emulsion paint to:-

Plastered concrete soffits

SM

SM

SM

LM

SM

SM

SM

510

440

70

46

20

536

536

Total carried to collection for internal finishes

GF/MC/12

59




ITEM |DESCRIPTION UNIT | QTY | RATE AMOUNT
Walls
cement and sand plaster
A 12mm thick wall surfaces SM 1250
Prepare and apply 3 coats of first grade
plastic emulsion paint to:-
B Plastered wall surface SM 1250
Staircase
cement and sand 1:3 plaster to:-
¢ sloping soffits of staircase SM 12
D soffits of landing SM 6
Insitu polished terrazzo on screeded floor
surfaces
E 15mm paving to landing SM 6
F 150X25mm thick to risers LM 6
G 300X25mm thick to treads LM 6
H 100X200mm thick skirting to profiles to
riser and treads LM |6
Prepare and apply 3 coats of first grade
plastic emulsion paint to:-
I sloping plastered staircase SM 6
J Ditto landing SM 6

Total carried to collection
COLLECTION
Brought forward from GF/12

Brought forward from above

TOTAL CARRIED TO COLLECTION

GF/MC/13

60




ITEM SUMMARY PAGE NO. AMOUNT

A PRELIMINARIES P/1

B ELEME_NT NO. 1 -Earthwork & GENC/3

excavations

C ELEMENT NO. 2 -Concrete works GF/\VC/5
D ELEMENT NO. 3 -Walling GF/VC/6
E ELEMENT NO. 5 -Doors GF/VC/8
F ELEMENT NO. 6 -Window GF/VvC/10
G ELEMENT NO. 7 -External finishes GF/VC/11
H ELEMENT NO. 8 -Internal finishes GF/VC/13
I PRIME COST GS/VC/1
J Contingencies at 5% GS/VC/1

PHASE | CARRIED TO

GRAND SUMMARY

GS/VC/1

61




PHASE TWO
FIRST FLOOR

TO
SECOND FLOOR
LEVEL




ITEM | DESCRIPTION UNIT QTY RATE AMOUNT
ELEMENT NO 2
REINFORCED CONCRETE
SUPERSTRUCTURE
Vibrated reinforced concrete class 20/20
(mix 1:2:4)
A Beams CM 30
B Columns CM 24
C 150mm waist stair case CM 6
D 175mm suspended slab CM 86
E 150mm landing CM 8
Sawn formwork to:-
) ) SM
F Sides and soffit of beams 500
) SM
G Soffit of suspended slab 520
H | Soffit of landing SM 6
I Sloping soffit of staircase SM 6
] LM
J Edges of suspended slab 75-150mm high 120
K Ditto risers 75-100mm high LM 12
L Props PCS 2300
Total carried to collection for
Reinforced concrete
FF/VC/1

63




ITEM | DESCRIPTION UNIT QTY RATE [ AMOUNT

Steel reinforcement as described
including cutting to length, bending and
fixing including all necessary tying wires
and spacing blocks (All provisional)
High steel tensile bars to BS. 4461

A 16mm (D16 bars KG 3635

B 12mm (D12) bars KG 4652

C 10mm (D10) bars KG 4250

D 8mm (D8) bars KG 2350

Total carried to collection
COLLECTION
Brought forward from FF/1

Brought forward from above

TOTAL CARRIED TO SUMMARY

FF/VC/2

64




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 3
WALLING
Hessian based bituminous felt or any

other equal and approved dump proof
course:-

Horizontal 200mm wide

200mm thick for upper walling

Superstructure natural bricks bedded
and joined in sand cement mortar mix
1:4

150mm thick bricks for upper internal
walling

SM

SM

SM

200

320

470

TOTAL CARRIED TO SUMMARY

FF/VC/3

65




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 5
DOORS

Fabricate deliver and fix the following
purpose steel casement doors (to
architect detail, to BS. 990) from
approved Manufacturer, primed with
red oxide primer before delivery to site
complete with hinges.

Flush Doors

45mm thick semi solid core flush door
faced both sides with 6mm interior quality
plywood ready for painting and hardwood
lipped all round size 900x2400mm

Ditto 1500X2400 semi solid core flush
doors

Ditto semi solid flush doors

100X50mm frame with two labor plugged

45X38mm architrave and exit doors

25mm diameter quadrant

NO.

NO

NO

LM

LM

LM

13

11

120

120

120

Total carried to collection for Doors

FF/MC/4

66




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Ironmongery
Supply and fix the following
Ironmongery with screws to fit

Three lever mortice lock with polished
brass lever furniture doors

Two lever mortice lock with polished
brass lever furniture

100mm pair brass butt hinges.

Painting and decoration knotting prime,

prepare and apply three coats gloss oil
paint.

General surfaces of timber

Surfaces of 100-200mm girth

Prepare and apply three coats gloss
paint.

General surfaces of metal
Total carried to collection

COLLECTION
Brought forward from FF/4

Brought forward from abo

NO.

NO.

Prs

SM

LM

SM

13

48

184

145

164

TOTAL CARRIED TO SUMMARY

FF/\/C/5

67




ITEM

DESCRIPTION

UNITQ]

' YRATEAMOUNT

ELEMENT NO 6
WINDOWS

Supply and fix the following ex-shop
purpose made welded steel casement
windows comprising of standard section
or approved type of coupling, mullions
and or transoms mild gauge permanent
vents complete with approved brass
fastened and stays to be supplied twice
primed with red oxide primer

Window size 1500 high X2000mm wide
w1

Window size 6800high X 1500mm wide
W4

Window size 1200 high X 700mm wide
W3

NO.

NO.

NO

12

12

Total carried to collection for Windows

FF/VCI/6

68




ITEM | DESCRIPTION UNIT QTY RATE AMOUNT
A Over 300mm girth LM 36
B 50mmx50mm bearer plugged LM 36
C 225X100X25mm pelmet box ends NO. 25
D Aluminum curtain rails LM 36

4mm thick one-way glass and glazing
fixed with silicon and putty.
E Panes 0.1-0.5 square meters SM 36
prepare and apply three coats gloss oil
paint to surface of metals
. SM
F General surfaces internal and external 180
. : . SM
G Ditto burglar proofing grills 120
. LM
H Surfaces 100-200mm girth 28
I Precast window sills LM 54

Total carried to collection
COLLECTION
Brought forward from FF/6

Brought forward from above

TOTAL CARRIED TO SUMMARY

FF/NVCIT

69




ITEM | DESCRIPTION UNIT QTY RATE | AMOUNT

ELEMENT NO 7
EXTERNAL FINISHES
40mm thick ganged lime (1:2:9) plaster
to:-

A | Beams SM 95

B [ Walling SM 320
Prepare and apply 3 coats of first grade
silky vinyl emulsion paint to:-

C Plastered surface of beams SM 95

D Ditto walling SM 320

TOTAL CARRIED TO SUMMARY

FF/MC/8

70




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 8

INTERNAL FINISHES
Floors

Cement and sand(1:4) natural screeding
smooth troweled

40mm thick to receive paving

Coloured Polished Porcelain floor tiles

and fittings
Supply and fix 600x600x10mm granite
tiles to floors

Supply and fix 600x600x10mm non slip
tiles to kitchen and washrooms floors

Ditto skirting fixed with approved adhesive
- 100 x 15 mm

Joining to external walls

Concrete soffits

12mm thick cement and sand (1:3) plaster
to concrete soffits

Prepare and apply 3 coats of first grade
plastic emulsion paint to:-

Plastered concrete soffits

SM

SM

SM

LM

SM

SM

SM

490

420

70

46

20

536

536

Total carried to collection for internal finishes

FF/MC/9

71




ITEM | DESCRIPTION UNIT QTY RATE AMOUNT
Walls
cement and sand plaster
A 12mm thick wall surfaces SM 1250
Prepare and apply 3 coats of first grade
plastic emulsion paint to:-
B Plastered wall surface SM 1250
Staircase
cement and sand 1:3 plaster to:-
C sloping soffits of staircase SM 12
D soffits of landing SM 6
Insitu polished terrazzo on screeded
floor surfaces
E 15mm paving to landing SM 6
F 150X25mm thick to risers LM 6
G 300X25mm thick to treads LM 6
H 100X200mm thick skirting to profiles to
riser and treads LM 6
Prepare and apply 3 coats of first grade
plastic emulsion paint to:-
I sloping plastered staircase SM 6
J Ditto landing SM 6

Total carried to collection
COLLECTION

Brought forward from FF/9

Brought forward from above

TOTAL CARRIED TO COLLECTION

FF/MC/10

72




ITEM SUMMARY PAGE NO. AMOUNT
A ELEMENT NO. 2 -Concrete works FF/VC/1
B ELEMENT NO. 3 -Walling FF/\VCI/3
C ELEMENT NO. 5 -Doors FF/VC/5
D ELEMENT NO. 6 -Window FF/VCI7
E ELEMENT NO. 7 -External finishes FF/VC/8
F ELEMENT NO. 8 -Internal finishes FF/VC/10
G PRIME COST GS/VC/1
H Contingencies at 5% GS/VC/1

PHASE Il CARRIED TO GRAND
SUMMARY

GS/VC/1

73




PHASE THREE
SECOND FLOOR

TO
ROOF

LEVEL




ITEM |[DESCRIPTION UNIT QTY | RATE AMOUNT
ELEMENT NO 2
REINFORCED CONCRETE
SUPERSTRUCTURE
Vibrated reinforced concrete class 20/20
(mix 1:2:4)
A Beams CM 30
B Columns CM 24
C 150mm waist stair case CM 6
D 150mm landing CM 8
E 150mm thick slab mold CM 22
Sawn formwork to:-
F Sides and soffit of beams SM 500
G Soffit of landing SM 6
H Sloping soffit of staircase SM 6
I Edges of suspended slab 75-150mm high LM 120
J Ditto risers 75-100mm high LM 12
K Props PCS 2300

Total carried to collection for
Reinforced concrete

SF/VC/1

75




ITEM |DESCRIPTION UNIT QTY RATE | AMOUNT

Steel reinforcement as described

including cutting to length, bending and

fixing including all necessary tying

wires and spacing blocks (All

provisional) High steel tensile bars to

BS. 4461
A

16mm (D16 bars KG 910
B 12mm (D12) bars KG 620
C | 10mm (D10) bars KG | 2400
D | 8mm (D8) bars KG | 2000

Total carried to collection

COLLECTION

Brought forward from SF/1

Brought forward from above

TOTAL CARRIED TO SUMMARY

SF/IVC/2

76




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 3
WALLING

Hessian based bituminous felt or any
other equal and approved dump proof
course:-

Horizontal 200mm wide

Superstructure smooth chisel dressed
natural stone wall bedded and joined in

sand cement mortar mix 1:4

200mm thick for upper walling

Superstructure natural bricks bedded
and joined in sand cement mortar mix
1:4

150mm thick bricks for upper walling

SM

SM

SM

200

320

470

TOTAL CARRIED TO SUMMARY

SFVC/3

77




ITEM |DESCRIPTION UNIT QTY | RATE | AMOUNT
ELEMENT NO 04
ROOFING WORK
(All provisional)
Roof construction covering all roof
construction timber to be second grade
sawn celcured treated cypress timber.
A 150 x 50mm wall plate LM 378
B 100 x 50mm Rafters LM 650
C 100 x 50mm tie beam LM 400
D 100 x 50mm tie & struts LM 720
E 75X50mm ceiling joist LM 1258
F 75 x 50mm Purlins LM 630
G 200 x 25mm verge/fascia LM 185
Roof covering
28 gauge Pre-painted half round roofing
H sheets SM 623
| 2.0m, 28 gauge half round matching ridge NO 175
cap
J 12mm gypsum board ceiling SM 520
K Brandaries 50x50mm LM 1426

TOTAL CARRIED TO COLLECTION

SF/VC/4

78




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 5
DOORS

Fabricate deliver and fix the following
purpose steel casement doors (to
architect detail, to BS. 990) from
approved Manufacturer, primed with
red oxide primer before delivery to site
complete with hinges.

Flush Doors

45mm thick semi solid core flush door
faced both sides with 6mm interior quality
plywood ready for painting and hardwood
lipped all round size 900x2400mm

Ditto 1500X2400 semi solid core flush
doors

Ditto semi solid flush doors

100X50mm frame with two labor plugged

45X38mm architrave and exit doors

25mm diameter quadrant

NO.

NO

NO

LM

LM

LM

13

11

120

120

120

Total carried to collection for Doors

SF/VC/5

79




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Ironmongery

supply and fix the following
ironmongery with screws to fit

Three lever mortice lock with polished
brass lever furniture doors

Two lever mortice lock with polished
brass lever furniture

100mm pair brass butt hinges.

painting and decoration

knotting prime, prepare and apply
three coats gloss oil paint.

General surfaces of timber

Surfaces of 100-200mm girth

prepare and apply three coats gloss
paint.

General surfaces of metal

Total carried to collection
COLLECTION
Brought forward from SF/5

Brought forward from above

NO.

NO.

Prs

SM

LM

SM

13

48

184

145

164

TOTAL CARRIED TO SUMMARY

SF/VC/6

80




ITEM

DESCRIPTION

UNITQT

[YRATE

AMOUNT

ELEMENT NO 6
WINDOWS

Supply and fix the following ex-shop
purpose made welded steel casement
windows comprising of standard section

or approved type of coupling, mullions
and or transoms mild gauge permanent

vents complete with approved brass
fastened and stays to be supplied twice
primed with red oxide primer

Window size 1500 high X2000mm wide
w1

Window size 1200 high X 700mm wide
W3

NO.

NO

12

12

Total carried to collection for Windows

SFIVCI7

81




ITEM | DESCRIPTION UNIT QTY | RATE AMOUNT
A Over 300mm girth LM 36
B 50mmx50mm bearer plugged LM 36
C 225X100X25mm pelmet box ends NO. 25
D Aluminum curtain rails LM 36

4mm thick one-way glass and glazing

fixed with silicon and putty.
E Panes 0.1-0.5 square meters SM 36

prepare and apply three coats gloss oil

paint to surface of metals
F General surfaces internal and external SM 180
G Ditto burglar proofing grills SM 120
H Surfaces 100-200mm girth LM 28
I Precast window sills LM 54

Total carried to collection
COLLECTION
Brought forward from SF/7

Brought forward from above

TOTAL CARRIED TO SUMMARY

SF/VC/8

82




ITEM |DESCRIPTION UNIT QTY RATE AMOUNT
ELEMENT NO 7
EXTERNAL FINISHES
40mm thick ganged lime (1:2:9) plaster
to:-
A Beams SM 95
B Walling SM 320
Prepare and apply 3 coats of first grade
silky vinyl emulsion paint to:-
C Plastered surface of beams SM 95
D Ditto walling SM 320

TOTAL CARRIED TO SUMMARY

SF/VC/9

83




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO 8

INTERNAL FINISHES
Floors

Cement and sand(1:4) natural screeding

smooth troweled

40mm thick to receive paving

Colored Polished Porcelain floor tiles
and fittings

Supply and fix 600x600x10mm granite
tiles to floors

Supply and fix 600x600x10mm non slip
tiles to kitchen and washrooms floors

Ditto skirting fixed with approved
adhesive - 100 x 15 mm

Joining to external walls

Concrete soffits

12mm thick cement and sand (1:3) plaster
to concrete soffits

Prepare and apply 3 coats of first grade

plastic emulsion paint to:-

Plastered concrete soffits

SM

SM

SM

LM

SM

SM

SM

490

420

70

46

20

536

536

Total carried to collection for internal finishes

SF/VC/10

84




ITEM |DESCRIPTION UNIT QTY | RATE AMOUNT
Walls
cement and sand plaster
A 12mm thick wall surfaces SM 1250
Prepare and apply 3 coats of first grade
plastic emulsion paint to:-
B Plastered wall surface SM 1250
Staircase
cement and sand 1:3 plaster to:-
C sloping soffits of staircase SM 12
D soffits of landing SM 6
Insitu polished terrazzo on screeded
floor surfaces
E 15mm paving to landing SM 6
F 150X25mm thick to risers LM 6
G 300X25mm thick to treads LM 6
H 100X200mm thick skirting to profiles to
riser and treads LM 6
Prepare and apply 3 coats of first grade
plastic emulsion paint to:-
I sloping plastered staircase SM 6
J Ditto landing SM 6

Total carried to collection
COLLECTION
Brought forward from SF/10

Brought forward from above

TOTAL CARRIED TO COLLECTION

SF/VC/11

85




ITEM SUMMARY PAGE NO. AMOUNT
A ELEMENT NO. 2 -Concrete works SF/VC/1
B ELEMENT NO. 3 -Walling SF/\VC/3
C ELEMENT NO. 4 -Roofing SF/VC/4
D ELEMENT NO. 5 -Doors SF/\VC/6
E ELEMENT NO. 6 -Window SF/VC/8
F ELEMENT NO. 7 -External finishes SF/\/C/9
G ELEMENT NO. 8 -Internal finishes SF/VVC/10
H PRIME COST GS/VC/1
I Contingencies at 5% GS/VC/1

PHASE 11l CARRIED TO
GRAND SUMMARY

GS/VC/1

86




BILL NO. 3

PROVISIONAL

SUM




ITEM DESCRIPTION AMOUNT (KSh.)

ELEMENT NO. 9
PROVISIONAL SUMS
PLUMBING FITTINGS AND FIRE

A Allow a provisional sum of Ksh. Four hundred thousand
shillings only for plumbing fittings and fire. 400,000.00
ELECTRICAL INSTALLATION
Allow a provisional sum of KSh. Four hundred and fifty

B ﬁmu&mqshnhngsoMyfordeancarﬂnmgssupmyand 450.000.00
installation.
PLANT, MACHINERY AND OPERATION

c Allow a provisional sum of KSh. Two hundred and fifty
thousand shillings only for machinery and operation. 250,000.00
PRIME COST

1,100,000.00

D CONTINGENCY @ 5% 55,000.00

TOTAL CARRIED TO SUMMARY 1,155,000

SP/01

88




BILL NO. 4

GRAND

SUMMARY




PROJECT TITLE:

THE PROPOSED CONSTRUCTION A TWO STOREY HOSTEL AT

FRIENDS COLLEGE KAIMOSI

DESCRIPTION

AMOUNT (KSHS)

PHASE ONE
PHASE TWO

PHASE THREE
PROVISIONAL SUM

CONTRACT SUM

Amount in word:

NOTES:
e All quantities are provisional and are subjected to site

re-measurements upon or on completion of the project.

e All priced schedule of materials and estimates are
subject to 16% V.A.T and shall remain valid for

ninety days only.
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TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely:
i Determination of Responsiveness
ii. Technical evaluation
iii. Financial Evaluation

STAGE 1: DETERMINATION OF RESPONSIVENESS

A) PRELIMINARY EXAMINATION

This stage of evaluation shall involve examination of the mandatory conditions as set out in the
advertisement and/or in the tender document.

These conditions shall include the following:
i.  Copy of Certificate of registration.
ii.  Valid Registration Certificate with National Construction Authority (NCA6) and above.

ii.  Valid licenses with the relevant statutory bodies i.e Energy Regulatory Commission, County
Government

iv.  Provision of a tender Security of 2% of the tender sum valid for 120 days.
v.  Duly filled anti-corruption declaration form and signed by the person lawfully authorized to

do so.
vi.  Valid Tax Compliance Certificate.
vii.  Must submit two copies of the documents.
viii.  Certified copies of academic certificates of the key personnel.

ix.  All pages of the bid document MUST be paginated.

The employer may seek further clarification/confirmation if necessary to confirm
authenticity/compliance of any condition of the tender. Further, in case of a discrepancy between the
amounts stated in the appendix to instruction to tenderers and the one stated in the advertisement or

invitation letter, the bid security shall be taken as the amount in the advertisement/ letter of
invitation.

The tenderers who do not satisfy any of the above requirements shall be considered Non-
Responsive and their tenders will not be evaluated further
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B) TECHNICAL EVALUATION

The detailed scoring plan shall be as shown in table 1 below:
TABLE 1: Assessment for Eligibility

[tem

Description

Max.
Point

Point
Scored

Confidential Questionnaire Form

. Completely filled -------mnmmmmmmmmmmmemeeeeeee
. Partially filled ----------=--mmm e
. Not filled ----------------- e

OoONOl

Key Personnel (Attach evidence)

Director of the firm . _ L
e Holder of degree or diploma in relevant Engineering field --- 8

e Holder of degree or diploma in relevant Engineering field ---- 6

Holder of certificate in relevant Engineering field -------------- 4

e Holder of trade test certificate in relevant Engineering field ---2
e No relevant certificate -----------=---=-m-m-mmmm oo 1

At least 1No. degree/diploma of key personnel in relevant
Engineering field

Engineering field
. With over 10 years relevant experience ~ ----------------- 8

. With over 5 years relevant experience------------------ 5
. With under 5 years relevant experience ---------------- 2

At least 1No certificate holder of key personnel in relevant
Engineering field ]

. With over 10 years relevant experience--- -mmmemeee= §
. With over 5 g/ears relevant experience -------------==-===-=--- 3
. With under 5 years relevant eXperience ------------===---=------- 1

At least 2No artisan (trade test certificate in relevant Engineering

Artisan with over 10 8/ears relevant experience -------------- 3
Artisan with under 10 years relevant experience -------------2
* Non skilled worker with over 10 years relevant experience ----0

Contract completed in the Tast five (5) years (Max of 5 No.
Projects)- Provide Evidence ) )
e Project of similar nature, complexity and magnitude -----3
e Project of similar nature but of lowér value than the one in
consideration -------------- e 2
e No completed project of similar nature --------- 0

15

On-going projects (Max of 5 No. Projects) — Provide Evidence

* Project of similar nature, complexity and magnitude -------------- 2

* Project of similar nature but of lower value than the one in
consideration —------- - S —

+ No ongoing project of similar nature - ---------

10

Transport and equipment’s ] ]
For each specific equipment required in the installation of the work
being tendered for.attach ownership evidence or lease agreement

(Maximum No. of equipment to be considered — 5NoO. --=-----=--------- 2

10
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Vi Financial report
Audited financial report (last three (3) years) 10
» Average Annual Turn-over greater or equal to 5 times the cost of 10
the project ---------------comcmoemme e 10 .
-Av_erat19e Annual Turn-over greater %r equal to 3 times the cost of the
(0] [ R
E)A\}_eratlge Annual Turn-over greater or equal tg the cost of the
(0] [ B
E)A\;erage Annual Turn-over below the cos% of the project -
Vii
Evidence of Financial Resources (cash in hand, lines of credit, over
draft facility etc) 15
Has financial resources equal to or above the cost of the project - 15
Has financial resources below the cost of the project --------------- 10
Has not indicated sources of financial resources ~ ----- 0
viii
Name, Address and Telephone of Banks (Contractor to provide) 5
Provided -------------=---o-ommmmmmee oo -5
I Not provided --------- m-mmmmmemeee- 0
X
Litigation History 3
. Filled -----=----=mmemmmn- -3
. Not filled --------------=---m-mmmm e 0
100
TOTAL

Any bidder who scores 70 points and above shall be considered for further evaluation
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SECTION:
B
STANDARD
FORMS




CONTENTS OF SECTION J

TITLE PAGE

1. Performance Bank GUArantee...........ccocovrvreririeineinieenseseseeneee s J1

2. Tender QUESTIONNAITE.........ccviiiiiieieiece et v e JI2

3. Confidential Business QUESLIONNAITE. ...........cc.cveieeireieeriesreecre e JI3 -JI4

4, KEY PEISONNEL .....cooviieiciic et e JI5

5. Schedule of Contracts completed in the last five (5) years..........c..cc....... J/6

6.  Schedule of ON-gOING PrOJECES....c..cvciiieiicceseee e JI7
7. Schedule of Contractor’s Equipment ..............coooiiiiiiiiiiiiiiiiin, J/8

8. Financial Reports for the 1ast 2 Years ..........ccoovcvviiiieiiiesecie e J/9

9. Evidence of Financial Resources to meet Qualification Requirements..... J/10
10. Bidder’s Bank information ..............cooiiiiiiiiiiii e J/11
11 Detail of Litigation or Arbitration..............cccoeeviviiiiiieie e J/12

NOTE:

1.0  Tenderers must duly fill these Standard Forms as a mandatory requirement.

2.0 Any tender returned with Unfilled Standard Forms shall be considered Non-
Responsive and shall automatically be Disqualified.
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PERFORMANCE BANK GUARANTEE (To be filled by winning bidder)

To: THE PRINCIPAL
FRIENDS COLLEGE KAIMOSI
P.O. Box 150-50309

TIRIKI
Dear Sir,
WHEREAS ... (hereinafter called “the Contractor”) has undertaken,
in pursuance of Contract No. ............c.ooiiiiiiait. dated .................. to execute

......................................................... (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up
to a total of:

Kshs. ..o (amount of Guarantee in figures)

Kenya Shillings . ....oouinii e
......................................................................... (amount of Guarantee in words),

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the
limits of Kenya Shillings ..........................

.......................................................................... (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the
demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in
any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, or
modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.
SIGNATURE AND SEAL OF THE GUARANTOR ..o,
NaMe OF BanK ........ouiiniiiiiii i

AATESS .t
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TENDER QUESTIONNAIRE

Please fill in block letters.

Full names of Tenderer:

Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential if the Tenderer does not
have his registered address in Kenya (name, address, telephone, telex):

Signature of Tenderer

J/2

97



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and (2d) whichever applies
to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS INAINIE ..ottt e
Location of business premises: Country/Town.........ccoevvvieiniannn...
PIOtNO. .. Street/Road .........coovevviiiiiinin.
Postal Address........ccoceiiiiiiiiii TelNO i
NALUIE OF BUSINESS .. ..ttt ettt e et
Current Trade Licence No........................ Expiring date.....................

Maximum value of business which you can handle at any time:
Kenya Shillings. ..o

Name of your Bankers. .........o.oiiiiii i
BIanch. ... ..o

Part 2 (a) — Sole Proprietor

Yourname in full...............oooiii AGe.eiiiiiii
Nationality........ooovvviiiiiiiiiiiiiiannann, Country of Origin.....................
Citizenship details ........ooiuiirii i

Part 2 (b) — Partnership
Give details of partners as follows:
Name in full Nationality Citizenship Details Shares

J/3
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Part 2(c) — Registered Company

Private or PUDLIC ...
State the nominal and issued capita of the company:

NominalKShs. .......................

Issued KShs. .........coovviininne

Give details of all directors as follows:

Name in full Nationality Citizenship Details* Shares

Part 2(d) Interest in the Firm:

Is there any person/persons in the employment of the Government of Kenya WHO has interest in this firm? Yes/No
....... (Delete as necessary)

I certify that the above information is correct.

Title Signature Date

* Attach proof of citizenship

J/4
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KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration and execution of the Contract.

POSITION

NAME

YEARS OF

YEARS OF

EXPERIENCE EXPERIENCE IN
(GENERAL) PROPOSED

POSITION

10.

I certify that the above information is correct.

Signature

J/5
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature, complexity and volume over the last 5 years.

PROJECT NAME NAME OF CLIENT TYPE OF VALUE OF
WORK AND CONTRACT
YEAR OF (Kshs.)
COMPLETION
I certify that the above works were successfully carried out and completed by us.
Title Signature Date
J/6
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SCHEDULE OF ON-GOING PROJECTS

Details of on-going or committed projects, including expected completion date.

PROJECT
NAME

NAME OF
CLIENT

CONTRACT
SUM

%
COMPLETE

COMPLETION
DATE

I certify that the above works are currently being carried out by us.

Signature
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SCHEDULE OF CONTRACTOR’S EQUIPMENT

(Proof or Evidence of Ownership Required)

Detailed list of the contractor’s equipment and transport are to be provided here.

10

11.

12.

13.

14.

15

16.

17.

18.

I certify that the above works are currently being carried out by us.

Signature Date
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FINANCIAL REPORTS FOR THE LAST FIVE YEARS

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.
List below and attach copies)

1.

2.

10

11.

12.

13.

14.

15

16.

17.

18.

J/9
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION
REQUIREMENTS

(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive
documents.) Full address and contacts of the banks to be included

1.

2.

10

11.

12.

13.

14.

15

16.

17.

18.

J/10
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BIDDER’S BANK INFORMATION

Bidders are expected to provide here below full details of their bankers. This Name of your

DANKETS. .t

Bidder’ s Name .........cooviiiiiiiiiiiiiiiieieeeaeean, SIGNALUTE ...oovvviiieeiieie e

Date. ...

J/11
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10

11.

12.

13.

14.

15

16.

17.

18.

DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH THE
TENDERER IS INVOLVED AS ONE OF THE PARTIES

J/12
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